

Addendum #1- Alternate Bid

Date: August 8, 2014

NOTE: Sayre Borough has the option to choose the base bid or base bid plus addendum bid amount. IF the Borough proceeds with the paving work outlined in this Addendum, closure of West Lockhart Street between Wilbur and Brock Street will be permitted but Emergency Vehicle Traffic will be permitted.

STREET / ROAD NAME	L	W	D	TYPE OF WORK	UNIT S	QUANTITY
West Lockhart Street – West Bound Lane From: Wilbur Ave To: Hopkins St.	1,647'	17.5'	5.5"	Milling of Bituminous Surface	SY	3,203
	1,647'	17.5'	4"	25.0 mm Bituminous Base	Ton	769
	1,647'	17.5'	1.5"	9.5 mm wearing course	Ton	289
West Lockhart Street – West Bound Lane From: Hopkins St. To: Keystone Ave	525'	13.5'	5.5"	Milling of Bituminous Surface	SY	788
	525'	13.5'	4"	25.0 mm Bituminous Base	Ton	189
	525'	13.5'	1.5"	9.5 mm wearing course	Ton	71

Alternate Bid Schedule of Prices					
Item No.	Quantity	Unit	Description of Work	Unit Price	Total
1	3,991	SY	Roadway Milling 5.5 inch Depths		
2	958	Ton	Superpave Asphalt Mixture Design, 25.0 mm, PG 64-22, Base Course 0.0 to 0.3 ESAL's , 4.0 inch depth		
3	360	Ton	Superpave Asphalt Mixture Design, 9.5 mm, PG 64-22, Wearing Course 0.0 to 0.3 ESAL's ,SRL Any 1.5" in depth		
4	1	LS	Asphalt Price Adjustment of Bituminous Materials IB = \$597.00/Ton July 2014, District 3-0	N/A	N/A
Total Bid Amount Addendum #1 – Alternate Bid					